

Product Requirements Document (PRD)

Business Context

We are now onboarding bigger organizations in the mid-market segment. These organizations have significantly more users, complex procurement workflows, and stricter compliance requirements than our traditional customer base. Without proper edit history and audit trails, we face critical adoption barriers that threaten our mid-market expansion strategy.

Summary

This PRD consolidates 11 tickets [JIRA](#) -> focusing on Indent/Purchase Order (PO)/GRNs/Advance edit tracking, amendment capabilities, and audit trail requirements. The requests highlight critical gaps in the current system around accountability, transparency, and operational flexibility when managing POs, indents, GRNs, and related procurement workflows.

Problem Statement

Current system limitations are causing operational inefficiencies, compliance risks, and accountability issues:

- No audit trail for Indents/PO/GRNs/Advances edits - users cannot see who made changes, when, or what was modified
- Cannot amend POs after approval or GRN creation without deleting and recreating
- No revision numbering system for tracking versions
- Limited edit capabilities for contracts.

Ticket Breakdown by Theme

3.1 PO Edit History & Audit Trail

Ticket	Summary	Status
PSTD-5922	PO edit history with bracket line indicator	Prioritised
PSTD-5753	PO Revision Number every time PO is edited & Record edit in PO screen & display editor name in PDF	Prioritised
PSTD-5630	Edit History of PO and Indent required	Prioritised
PSTD-5490	Track Edits with Edited On/By Columns	Prioritised

Key Requirements:

- Complete edit history log showing: timestamp, user name, field changed, old value, new value
- 'Edited On' and 'Edited By' columns visible in list views
- Visual indicator (bracket line/icon) showing edited POs
- Auto-increment revision numbers (v1, v2, v3)
- Editor name included in PDF exports

3.2 PO Amendment After Approval/GRN

Ticket	Summary	Status
PSTD-5959	Edit approved POs without removing linked advances	Prioritised

PSTD-5720	PO Amendment after GRN with approval workflow	Prioritised
PSTD-5706	Amend/Revise PO for material quantity differences	Prioritised

Key Requirements:

- Edit button available on approved POs
- Preserve linked advances during edits
- Amend POs after GRN creation when received $\neq$ ordered
- Approval workflow for post-approval amendments (configurable)

3.3 Other Module Edit Capabilities

Ticket	Summary	Status
PSTD-4937	Edit GRN vendor name	Prioritised
PSTD-5527	Edit advances: date, screenshot, remarks	Prioritised
PSTD-5302	Edit petty cash: remarks and photos	Prioritised

Cases - [Sheet](#)

Note: No changes are allowed once the contract is closed.			Status of Contracts:					
			Indent: Fulfilled & Delivery Status PO: Delivery & Payable Status GRN: Payable Status					
Module	Contract	Fields	Editable Today In product: Y/N	Approval Needed: Y/N	Status Change Needed: Y/N	In Scope: After grooming	Remarks/Rules	
Material	Indent	Project	N	-	-	-		
		Indent Number/ ID	N	-	-	-		
		Indent Type	N	-	-	-		
		Material Remarks/Photo	Y	Y	N			
		Material removal & Quantity	Y	Y	Y		1. After PO/GRN/Payable creation, indent quantity cannot be reduced below the highest recorded quantity. Example: Indent = 10, PO = 8, GRN = 5 – Indent cannot go below 8. 2. Material can be removed only when status = Not Fulfilled.	
		Material Addition	Y	Y	Y			
		Expected Delivery By	Y	Y	Y			
		Assigned User	Y	Y	N		Impacts delay calculation	
		Remarks	Y	Y	N			
		Attachements	Y	Y	N			
	PO	Project	N	-	-	-		
		PO Number/ ID	N	-	-	-		
		PO type	N	-	-	-		
		Vendor Details	Y	Y	N			Vendor name cannot be edited after GRN or Payable creation. Other vendor details allowed.
		Delivery and Billing Address	Y	Y	N			Impacts delay calculation when Expected Delivery By changes.
		Material Details incl. material level details like photo, remarks, quant etc	Y	Y	Y			1. PO quantity cannot be reduced below GRN or Payable quantity (whichever is higher). 2. If advance is paid, total contract value cannot be reduced below advance amount. 3. Material removal allowed only when Not Delivered and No Payable recorded. 4. Changes maintain backward compatibility with Indent statuses.
		Material Addition	Y	Y	Y			
		UoM	N	-	-	-		
		Invoice UoM	Y	Y	N			
		Charge Addition/ Deletion	Y	Y	Y			
		Deduction Addition/ Deletion	Y	Y	Y			
		Terms and Conditions	Y	Y	N			
		Checklist	Y	Y	N			
		Vendor & Team Remarks	Y	Y	N			
		Attachments	Y	Y	N			
		Signature	N	Y	N			
	GRN	Project	N	-	-	-		
		GRN Number/ ID	N	-	-	-		
		GRN Type	N	-	-	-		
		Vendor Details	N	Y	N			Cannot be edited if GRN is linked to PO or Payable.
		Received on	Y	Y	N			Impacts Indent/PO delay calculation
		Received By	Y	Y	N			
		Tags	Y	Y	N			
		Material Details only edit/removal	Y	Y	Y			1. GRN quantity cannot be reduced below Payable quantity. 2. Material removal allowed only when No Payable recorded. 3. Changes maintain backward compatibility with Indent/PO delivery statuses.
		Invoice Details	Y	Y	N			
		Custom Field	Y	Y	N			
		Remarks & Attachments	Y	Y	N			

User Stories & Acceptance Criteria

4.1 As a Purchase Manager

User Story: I want to see a complete edit history for every PO, including who made changes, when, and what was modified, with automatic revision numbering, so that I can maintain accountability and resolve disputes during audits.

Acceptance Criteria:

- Edit history log displays: timestamp, user name, field changed, old value, new value
- 'Edited On' and 'Edited By' columns visible in PO list view
- Visual indicator (bracket line/icon/label) shows edited POs in list view
- Revision number auto-increments with each edit (v1, v2, v3...)
- PDF export includes editor name, edit timestamp, and revision number

4.2 As a Project Manager / Owner

User Story: I want to amend approved POs when received quantities differ from ordered quantities, without deleting the PO and losing linked advances or approval history, so that I can maintain accurate records and send for re-approval when needed.

Acceptance Criteria:

- Edit button available on approved POs
- Edits trigger configurable approval workflow
- Linked advances remain intact after edits
- Can amend PO after GRN creation

4.3 As a Site Engineer

User Story: I want to edit GRN details (vendor name, unit price) after creation when material received differs from ordered or wrong vendor is selected, so that records accurately reflect actual deliveries without recreating the entire GRN.

Acceptance Criteria:

- Vendor name editable in Independent GRN

4.4 As an Accountant / Finance User

User Story: I want to edit advances, payables, and petty cash records to correct mistakes in dates, screenshots, remarks, and prefixes, so that I can share accurate financial details with clients and management without recreating entries.

Acceptance Criteria:

- Edit advances: date, payment screenshot, remarks
- Edit payables prefix (similar to PO/Indent)
- Edit petty cash: remarks and photos

5. Business Impact

5.1 Current Pain Points

- Lack of audit trail causes disputes, compliance issues, and accountability gaps
- Manual tracking via Excel/WhatsApp is error-prone, inefficient, and difficult to maintain
- Deleting and recreating POs/GRNs loses approval history, creates confusion, and wastes time
- Office creates POs while site creates GRNs, leading to coordination issues and data mismatches
- Unauthorized or untracked edits can lead to financial discrepancies and audit failures

5.2 Frequency of Issues

- **Daily:** Edit tracking needed (PSTD-5490)
- **Weekly:** Approved PO edits needed (PSTD-5959, PSTD-5922)
- **Per Project/Delivery:** Material quantity mismatches (PSTD-5720, PSTD-5706)
- **Almost Every Edit:** Revision numbering needed (PSTD-5753)

Priority & Impact Matrix

Priority	Feature	Business Impact
P0 - Critical	PO Edit History & Audit Trail	High - Compliance & Audit Risk
P1 - High	PO Amendment Post-Approval	High - Operational Efficiency
P2 - Medium	Other Module Edits	Medium - User Convenience

Success Metrics

9.1 Adoption Metrics

- % of users viewing edit history within first month
- # of PO amendments made per week (baseline vs after launch)
- Reduction in support tickets related to PO/GRN editing issues

9.2 Efficiency Metrics

- Time saved: Reduction in PO re-creation time (target: 70% reduction)
- Error reduction: Fewer data mismatches between ordered vs received (target: 50% reduction)
- Audit readiness: Time to produce edit audit trail (target: <5 minutes)

9.3 Quality Metrics

- User satisfaction score for edit features (target: >4.5/5)
- Compliance: Zero audit findings related to PO edit tracking
- Accountability: 100% of edits traceable to specific users

Open Questions:

1. Should we limit the number of times a PO can be amended after approval?
2. What should be the default approval workflow for post-approval amendments? (Auto-approve, single approver, same as original?)
3. Should edit history be visible to all users or only to those with specific permissions?
4. Should there be a time limit after which POs/GRNs become uneditable (e.g., 30 days after creation)?